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This document defines contract data deliverables required to be submitted to DOE by the Contractor during contract
performance. The Contractor shall review this CDRL at least annually and provide any recommendations to the
Contracting Officer. This CDRL will be updated as required over the life of the contract. Periodic CDRL status
reports shall be provided to the Contracting Officer.

This list identifies deliverables to DOE and does not relieve the contractor of the responsibility to prepare and
deliver any other data required by law or regulation.

This CDRL is organized as follows:

Procurement

Legal

Industrial Relations

Budget and Finance

Personal and Real Property

Environmental Requirements

Safeguards and Security Requirements

Operations, Safety, Health and Quality Assurance

. Programs

Appendix A (Data Item Description for deliverables D.1, D.2, and D.4)

TIOGMMOO®m>

The following notes are applicable to the CDRL table:

Note 1. A = Approval; C = Certification by DOE (required for some regulatory documents; certification
requires hardcopy submittal); R = Review and comment; N = No action — Information only. Unless
otherwise specified, the length of time for DOE review or approval will be 30 calendar days.

Note 2. This column identifies the position to receive delivery notification. Each deliverable will be
available to DOE in electronic form per Section C.3 unless hardcopies are specified.

Note 3. The term “days” means calendar days unless otherwise specified.
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Contract Data RequirementsList (CDRL)

Item Contract Title of Data Item Description Customer DOE Due Date Distribution
No. Reference Data Item Or Action And and
Program Note 1 Frequency Notification
Note 3 Note 2
A. Procurement
Al 1.10 Annual Submit an assurance statement to the R At contract CcO
Written Contracting Officer regarding the takeover
Assurance Contractor’s system of management Annually
Statement controls in accordance with Clause 1.10. October 1.
A2 Section C, Interface Submit final Interface Agreement with N CLOSED CcO
para2.3.G.4 Agreement ICP Contractor that identifies all cross-
with ICP cutting issues and effected actions to be
Contractor implemented.
A3 Section C, Final Contractor’s plan to accept responsibility A CLOSED CcO
para 2.5.B Transition for all work scope during transition
Plan period.
A4 Section H, Contractor Submit a Contractor Assurance System R Draft - DOE Manager
Clause H.4 Assurance in accordance with contract clauses. October 1, CO
System 2005
DEAR clause Final -
970.5203-1(b). December 31,
2005
Updates —
when issued
A5 Section H, Directives and | See Section H, Clause H.5 for required A As needed. CcOo
Clause H.5 Alternatives content and need.
A.6 Section J, CDRL Status Quarterly Status reports showing all N January 10, CcO
Attachment | items scheduled and the status of April 10
delivery for the prior quarter; any items July 10
overdue from Contractor with their October 10
recovery plan; any items for which
Government action is overdue.
A7 H.44 Conflict of The Contractor shall submit a Conflict of A CLOSED CO
Interest Interest (COI) Compliance Plan to the OoCC
Compliance CO for approval
Plan
A.8 H.36 Legal Legal Management Plan to control the A CLOSED CcO
Management legal costs and comply with the DOE ocCcC
Plan policy.
A9 1.30 Conflicts of Contractor shall provide implementing A CLOSED CO
Interest — procedures that seek to avoid employee Tech Transfer
Technology and organizational COls, or the IP Counsel
Transfer appearance of COI, in the conduct of its
technology transfer activities.
A.10 1.35 Patent Rights Report of Patent Rights as required by R As required CcO
1.37 contract clause. Tech Transfer
IP Counsel
A1l C.23.C Minorities and | Submit a plan for recruiting and retaining A August 1 CcO

Women in
Senior
Technical and
Management
Positions

highly skilled, world-class talent,
including minorities and women in senior
technical and management positions.
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Item Contract Title of Data Item Description Customer DOE DueDate Distribution
No. Reference Data ltem Or Action And and
Program Note 1 Frequency Notification
Note 3 Note 2
A.12 1.25 Diversity Plan Diversity Plan - The Plan shall include A Submit by CO
innovative strategies for increasing December 15
opportunities to fully use the talents and annual
capabilities of a diverse work force. The updates
Plan shall address at a minimum, the
Contractor’s approach for promoting
diversity through (1) the Contractor’s
work force, (2) educational outreach, (3)
community involvement and outreach,
(4) subcontracting, (5) economic
development (including technology
transfer) (6) policies and practices, (7)
recruitment strategies, and (8) employee
concerns.
A.13 H.35 Small The Small Business Subcontracting Plan A August 2005, CO
Business submitted by the Contractor identifying Annual SB
Subcontract consideration for small business, local Updates
Plan and Idaho businesses.
A.l4 FAR 52.219-9 | SF 294, Standard Form 294, Subcontracting A April 30 & CO
Subcontractin Report for Individual Contracts. This October 30 SB
g Report for report shall be submitted to the CO each FY.
Individual semiannually and at contract completion. At contract
Contracts completion
A.15 FAR 52.219-9 | SF 295, Standard Form 295, Summary A Annually CO
Summary Subcontract Report. Submitted annually October 30 SB
Subcontract for contracts within civilian agencies.
Report
A.16 DOE O 221.2 Internal Audit Annual internal audit and examination of A (1) June 30 CO
H.22 records, operations, expenses, and (2) January 31 | FSD
1.10 transactions with respect to costs (3) June 30
1.43 claimed to be allowable. Internal Audit
shall provide to the contracting officer the
following three report/documents: (1)
Internal Audit Implementation Design, (2)
Annual Audit Report, and (3) Annual
Audit Plan, in accordance with revised
clause 1.43 subparagraph on Internal
Audit.
A.17 1.42 Statement of Certified Cost Statement for the total of A Consistent CO
Costs Incurred | net expenditures accrued (i.e., net costs with FSD
and Claimed incurred) for the period covered by the Accounting
Cost Statement. Handbook
Requirements
A.18 1.43 Disposition of Annual plan on planned spending of A Annually CO
Income royalties and other income from Before FSD
authorized technology transfer activities October. 30th IP Counsel
A.19 1.30 Technology Report on INL'’s technology transfer A Annually CO
Transfer activities. Tech Transfer
Records IP Counsel
A.20 1.30 Technology Plan for conducting its technology R Annually, CO
Transfer Plan transfer function for the upcoming year. October 1st Tech Transfer
IP Counsel
A2l 1.21 Exempt and Submission of a semi-annual report that R As Required PSD
Non-exempt includes for exempt and non-exempt IR
employees employees: (i) Total cost of overtime; (ii)
Total cost of straight time; (iii) Overtime
cost as a percentage of straight-time
cost; (iv) Total overtime hours; (v) Total
straight-time hours; and (vi) Overtime
hours as a percentage of straight-time
hours.
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Item Contract Title of Data Item Description Customer DOE Due Date Distribution
No. Reference Data ltem Or Action And and
Program Note 1 Frequency Notification
Note 3 Note 2
A.22 1.18 Make-or-buy Submit a make-or-buy plan and updates. A Initial within CO
plan 180 days of occC
contract
takeover;
Annual
updates as
required;
90 days prior
to start of
negotiations of
any extension
A.23 1.21 Overtime Notify the CO when in any given year it is N As required CO
notification likely that overtime usage as a % of
payroll may exceed 4%.
A.24 1.21 Overtime Plan Submit an overtime control plan as A As required CO
required by contract clause.
A.25 DOE N 142.1 | Foreign A semiannual report on total foreign R Semi-annual - CO
Section C, National national employment. additional as
para 2.3.E.2.d | Employment required
A.26 1.54 Contractor Implement purchasing system and future R At contract ({0
Purchasing revisions as required by contract clause. takeover.
System Revisions
when issued
A.27 1.10 Management Documented Management Controls R At contract CO
Controls System in accordance with contract takeover;
System clause. Revisions
when issued
A.28 1.12 Contractor’s Submit organization chart and any future N Semi-annual - CO
Organization revisions in accordance with contract additional as
clause. required
A.29 1.23 Affirmative Submit reports in accordance with N Annually CO
Procurement contract clause. December 30
Report
A.30 1.54 Self- As required by DEAR clause 970.5244-1 A Annually CO
Assessment and Balanced Scorecard requirements. October
Plan
A.31 DELETED
A.32 1.54 Self- As required by DEAR clause 970.5244-1 A Annually CO
Assessment and Balanced Scorecard requirements. November
Report
A.33 1.1 FOCI Written notice to the CO of any changes R, A As required CO
in the extent and nature of FOCI which Security
would affect the answers to the
questions presented in DEAR 952.204-
73. Further, notice of changes in
ownership or control which are required
to be reported to the Securities and
Exchange Commission, the Federal
Trade Commission, or the Department of
Justice shall also be furnished
concurrently to the CO.
A.34 1.12 Employee The contractor shall transmit to the CO A Annually CO
Disclosures information obtained from employees
regarding other employment services in
accordance with DEAR 970.0371-8.
A.35 C.23.G3 Joint INL and Provide a joint INL- ICP Contractor A Final, No Later
ICP detailed plan addressing all indirect than August,
Contractor funded services as listed in Section J, 2006
Plan for Attachment F-6, beyond January 31,
Services 2007. This plan shall address both the
function and the personnel, and how
both the INL and ICP Contractors will
continue or reduce those services.
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Item Contract Title of Data Item Description Customer DOE Due Date Distribution
No. Reference Data ltem Or Action And and
Program Note 1 Frequency Notification
Note 3 Note 2
A.36 C.2.3.G.2.b MOU between | MOU signed by ICP and INL Contractors R Final by CO
ICP and INL detailing how all services in Section J, January 31,05;
for “Other Site | Attachment F-6.2 will be divided, Updates if
Services” managed, and performed. revised
A.37 1.12 Standards and | Standards and procedures necessary to A At Contract CO
Procedures implement the requirements set forth in Takeover,
48 CFR 970.0371 Revisions
when issued
B. LEGAL
B.1 1.38, 10 CFR Annual Legal Annual budget covering current pending N Annually oCC
719.17 Budget matters. October 15
B.2 35U.S.C. Annual Anticipates potential liabilities and assets N Annually, by oCccC
3515; OMB Contingency from current and potential litigation for September 15
SFFAS No. 5; Liability and the upcoming fiscal year.
Assets Report
B.3 1.38; 10 CFR Quarterly Reports are to report all approved costs N Quarterly 15" ocCcC
719.41 Status reports | and status updates for all matters day of Month
involving retained counsel, including but January
not limited to contractor litigation. April
LMTS system July
October
B.4 1.38; 10 CFR Legal Information copies of subcontractor R/N Monthly, on Litigation
719.36 Services invoices for all legal services. the first Day of | Management
Invoices Each Month Attorney
B.5 1.38 Risk Submit all Risk Management and Liability A As required Signed Copy to
Management Insurance policies and plans and occC
& Liability changes thereto for approval.
Programs
B.6 H.18 Annual Summary for the year showing total N Annually, by occC
Workers number of claims, total amount paid for October 31
Compensation | each claim, and total for all claims.
Open Claims
Report
C.INDUSTRIAL RELATIONS
C.l1 H.16, 29 CFR Davis-Bacon Report of any DB violations and R April 15 & IR Office (signed)
Part 5.7b, 48 Semiannual investigations. October 15 of
CFR 52.222-6 | Report each year
C.2 Section H, Contractor’s Plan that establishes management R, A Annual DOE Manager
Clause H.14 Employee structures to conduct employee relations. December 15 DOE CO
and H.18 Management FY 06 only DOE CF&AOIR
Plan due January Office
15
C.3 H.30 Workforce Comply with requirements of the DOE A September 30, | IR Office
1.26 Alignment Restructuring Plan and the HQ Planning then as
Actions/Plan Guidance for Contractor Workforce needed
Alignment.
C.4 H.14 Individual Submit for review and approval salary A As required. Two copies of
Salary Actions | actions for the President and all senior signed DOE Form
executives reporting to the president 3220.5to the IR
making over $100K/year. Office
C5 H.18 Contractor Report for salary/wage expenditures. R Annually upon | IR Office
Salary-Wage request from
Increase Headquarters
Expenditure
Report
C.6 H.14 Marketing Conduct Value Studies and comparisons A Every 3 years, | IR Office (signed
tests for to the U.S. Chamber of Commerce Initial Sept. 30 | hardcopy)
allowability Employee Benefit Survey. 2005
and
reasonable-
ness of costs
for welfare
benefit
programs
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Item Contract Title of Data Item Description Customer DOE Due Date Distribution
No. Reference Data ltem Or Action And and
Program Note 1 Frequency Notification
Note 3 Note 2
Cc.7 H.14 Benefit Plan Submit all benefit plans and changes A As required CcO
Approvals thereto, to the CO for approval before IR Office
implementing.

Cc.8 H.14 Approval of all | Submit for approval all proposed A As required. IR Office

Retirement/ retirement/pension plans and changes
Pension Plans | before implementation.

C.9 Section H, Pension Plan Provide an annual Actuarial Valuation A Annually, DOE Manager
Clause Annual report for each DOE reimbursed September DOE CO
H.14(c)(3)(ix) Actuarial retirement/pension plan. IR Office - Five

Valuation copies of

Report published
document
received from the
actuary

Cc.10 H.14 IRS Forms Provide copy of IRS submittal. Submit N Annually — IR Office

5500 Annual Return/Report of Employee Initial August
Benefit Plan with Schedules. 31 2006
Cc.11 H.14 IRS Form Submit IRS Form 5300, Application for N As Filed IR Office
5300 Determination for Employee Benefit
Plan, with Schedule.
C.12 H.14 Special Receive approval for any Submit special A As required IR Office
pension pension programs such as Early-Out
programs Retirement Programs.

C.13 H.14 Report of Provide the CO with a summary of R As required IR Office

H.18 Settlement settlement after each agreement on a
new Collective Bargaining Agreement.
C.14 | Ha4 Monthly (a) Provide contractor headcount R Monthly (6" of | IR Office
Headcount information by organization and area each month)
Report by location.
Area (b) Provide Contractor Headcount
information by category of exempt, non-
exempt, union, etc.
C.15 H.14, Workforce An electronic report providing data on the A (@ -(9) IR Office
H.18 Information (a) number of exempt, nonexempt, Annually
System bargaining unit, non-bargaining unit
(WFIS) employees and retirees;
(b) payroll costs by a variety of (h) As revised
categories; (c) insurance costs; (d)
benefits costs/plans;(e) compensation (i) Quarterly
costs by hours of work by various
categories; (f) workforce restructuring
actions (g) employee supplemental
compensation (h) collective bargaining
agreements, settlement dates (i)
employment by EEO categories.
Electronically submitted through WFIS.
C.16 H.14 Contractor An electronic report providing data on the A Quarterly IR Office
Report of number of contractor employees by April 30
Employment DOE-HQ Program Office.
Distribution by
Program
Cc.17 H.14 Contractor An Electronic report providing data on A Annually IR Office
Salary — the salary — wage expenditures. March 30
Wage
Increase
Expenditure
Report
D. BUDGET and FINANCE
D.1 H.23 Project Project Management System Document A Initial 60 days CO & Site
Management after contract Services Division
System award, and as | Director
revised
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Item Contract Title of Data Item Description Customer DOE DueDate Distribution
No. Reference Data ltem Or Action And and
Program Note 1 Frequency Notification
Note 3 Note 2
D.2 H.23, Baseline Program Baseline submittal in A Draft control Budget Director
H.21 compliance with Appendix A and Account Plans
approved Management System. All work due annually
will align with HQ fund sources/reporting August 15.
requirements. (See Appendix A) Final due
annually
September 20
D.3 H.21 Annual R&D report, Uncosted Analysis, etc. N Annually, as Budget Director
Reports required
D.4 H.21, Baseline Baseline reporting as required by R As required Budget Director
H.23 Reporting Appendix A.
D.5 DELETED
D.6 H.23 Ad Hoc Ad Hoc requests A Per CO letter Budget Director
Requests
D.7 DOE O 130.1 UNICAL Budget Formulation documents, A Per UNICAL Budget Director
crosscuts, data sheets, etc. guidance
D.8 DELETED
D.9 DOE 0 412.1 Work Work Authorization Documents. A Returned Budget Director
Authorization within 2 weeks
of receipt
D.10 H.23 Environmental | Environmental Liability information A As required CO
Liability support. Budget Director
D.11 | DELETED
D.12 DOE 0135.1 Project Project Authorization Documentation. A As required / Budget Director
Authorization necessary
D.13 DOE O Functional Indirect and support costs by function. R Annual, FSD Director
534.1B (List Cost Report December
B); H.21 (a)
D.14 H.21 (a)(1); Monthly FIS Provide contractor Management and A Monthly FSD Director
DOE O Cost File Reporting System (MARS) monthly cost FIS Accountant
534.1B; I. 48 reporting and file feed to DOE within the Noon 2"
required DOE scheduled submittal Calendar work
timeframes. Electronic file saved to the day
HP. Provide required feeds to EFASC per
the Standardized Accounting and
Reporting System (STARS), upon STARS
implementation.
D.15 H.21 (a)(1); Year End Provide other reports as required per the R Contracting FSD Director
1.48 Financial ICOs annual schedule. Officer Letter Lead FIS
DOE Order Statements & reflecting year | Accountant
534.1B Disclosure end guidance
Information
D.16 H.21 (4) Stop Light Provides summary cost and financial R Monthly, 15 FSD Director
Report information. days after end
of month,
starting after
the end of the
first quarter
D.17 DOE O Indirect Cost  [Compiles and submits to DOE an annual A Annual, FSD Director
534.1B Baseline & lexecution year indirect cost baseline September
H.21 Out Year document that summarizes indirect costs
Planning Rate |y service/activity, including company
submission level rates and billable rates for
recoverable services, funded by their
indirect rate structure. For purposes of
indirect recovery the cost level B&RC or
lower is the final cost objective.
D.18 H.21(a)(1) Travel Cost Collect and report travel costs incurred by R Quarterly, 20" | FSD Director
Report the contractor for both domestic and day following
foreign travel. Quarter end
D.19 H.21(a)(1) Travel Certification of all travel being reasonable R 20" day FSD Director
Certification land for necessary functions Certification following year
Report Letter hard copy signed with reference to end
the electronic file.
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Item Contract Title of Data Item Description Customer DOE Due Date Distribution
No. Reference Data ltem Or Action And and
Program Note 1 Frequency Notification
Note 3 Note 2
D.20 H.21(a) Quarterly & Financial Statement Reporting, including R Per FSD Director
DOE O Annual footnote disclosures and analyses. Headquarters
534.1B Financial guidance
Statements
D.21 Section | CAS CAS Disclosure Statement describes the A Initial and FSD Director &
FAR 52.230-2 | Disclosure contractor’'s accounting practices that when CO (original)
FAR 52-230-6 | Statement they will be using for contract Accounting
performance per Cost Accounting Practices
Standards. Signed Certification Letter. Change
D.22 Section | Accounting Describes contractor proposed A As accounting | FSD Director
FAR 52.230-2 | Practice accounting practice change including practices
FAR 52-230-6 | Change impact analysis at the major program change
Notification level associated with change
D.23 DOE 0 522.1 Pricing Provides report of waivers from full cost A Quarterly FSD Director
Exception recovery approved during the quarter in January
Report pricing department materials & services April
July,
October.
D.24 | H.21 LDRD Annually record LDRD costs, scope, into R Annual FSD Director
DOE O Reporting the Department’s LDRD database. Input
413.2A data into the DOE HQ database via
1.43 internet.
D.25 H.21; Report on Provide collection and aging information R Quarterly, 7" FSD Director
DOE O Receivables about receivables due from the public as working day
534.1B due from the defined by the supplement to Volume | of after Quarter
Public (220.9 the Treasury Asset Management
Report) Manual, “Instructional Workbook for
Preparing the Report on Receivables
Due From The Public”. Fiscal Year.
STARS Interim and Year End reporting
requirements from OFCR Debt
Collection Act of 1982 and the Debt
Collection Improvement Act of 1996
D.26 H.21 International Provide collection and disbursement R Quarterly, 7" FSD Director
DOE O Transactions information about transactions with other working day
534.1B Report nations. Fiscal Year STARS Interim and after Quarter
(A-65 Report) Year End reporting requirements.
D.27 DOE O Detail Provide dollar value of Special Nuclear R Per FSD Director
534.1B submission Materials reported in DOE DIMS. Fiscal Headquarters
DOE O into DIMS Year STARS, Interim Fiscal Year guidance at
474.1A (Departmental | STARS, Interim and Year End reporting FY year-end
Inventory requirements.
Management
System)
D.28 H.21 Tracking of Provide financial information (sources R Contracting FSD Director
DOE O Technology and disbursements) for Tracking of Officer Letter
534.1B Transfer Technology Transfer Third-party reflecting year
Third-party Receipts. Fiscal Year STARS Interim end guidance
Receipts and Year End reporting requirements.
Report
D.29 DELETED
D.30 H.21 Current Status | Financial information about Receivables R Contracting FSD Director
DOE O of Accounts from Foreign Obligors. Fiscal Year Officer letter
534.1B Receivable STARS Interim and Year End reporting reflecting year
from Foreign requirements. end guidance
Obligors
Report
D.31 H.21 Report of Report erroneous payments and steps R Per FSD Director
DOE O Waiver of taken to prevent errors in future Headquarters
534.1B Claims for payments. guidance
Erroneous
Payment
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Item Contract Title of Data Item Description Customer DOE Due Date Distribution
No. Reference Data ltem Or Action And and
Program Note 1 Frequency Notification
Note 3 Note 2

D.32 H.21 Financial Report financial information as required A Contracting FSD Director
DOE O Statement by HQ call letter. Fiscal Year STARS Officer letter
534.1B Analysis, Interim and Year End reporting reflecting year

Footnote requirements. end guidance
Disclosures, &

Supplementar

y Stewardship

Information

D.33 H.21 Report of Report provides contractor results of A December FSD Director
1.43 (e) Audit recovery audit programs, which identify 15th Annually

Recoveries payment errors and recovery of amounts
overpaid.

D.34 H.21 Report on Report financial transactions made in R Contracting FSD Director
DOE O Estimated foreign currency. Fiscal Year STARS Officer letter
534.1B Foreign Interim and Year End reporting reflecting year

Currency requirements. end guidance
Collections &
Expenditures

D.35 H.21 Report on Report financial transactions made in R Contracting FSD Director
DOE O Unfunded foreign currency. Fiscal Year STARS Officer letter
534.1B Foreign Interim and Year End reporting reflecting year

Currency requirements. end guidance
Reservations
Accounts

D.36 H.21 Documentatio | Identify any problems incurred during R Contracting FSD Director
DOE O non Year End | Year End Closing and Reporting. Fiscal Officer letter
534.1B problems Year STARS Interim and Year End reflecting year

reporting requirements. end guidance
D.37 H.21; Annual Assertions made pertaining to the R Contracting FSD Director
1.10 Management integrity of the financial information Officer letter (original
Representatio | provide to HQ for the Consolidated DOE reflecting year | certification)
n Letter Financial Statements. Government end guidance
Reform Act of 1994.

D.38 1.10 FMFIA Annual | A report on the status of the Contractor’s R 5th working FSD Director
DOE O Assurance management controls for all programs day of August (original
413.1A Memo and administrative functions including certification)

problems identified, progress made in
correcting prior reportable problems, and
make an assessment about the integrity
of contractor financial systems.
D.39 1.42 Report of Report providing daily draws and R Monthly FSD Director
Status of account balance. 15" Working
Federal Funds Day
Drawn from
Treasury
ASAP System

D.40 DOE O 221.2 OIG Referrals | Reports of audits / reviews performed by R Within 15 FSD Director
H.22 the M&O Contractor Internal Audit calendar days
1.10 organization requested as-needed by of request
1.43 DOE in response to OIG allegations

concerning the M&O Contractor.

D.41 DOE O 221.2 DOE Reports of audits / reviews performed by R As finalized by | FSD Director
I. 43 requested the M&O Contractor Internal Audit the Internal
H.22 audits organization at NE-ID request. Audit
1.10 organization

D.42 1.43 Status report Status report on corrective action to R Quarterly FSD Director
DOE O on corrective external audit recommendations for January 15'
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Item Contract Title of Data Item Description Customer DOE Due Date Distribution
No. Reference Data ltem Or Action And and
Program Note 1 Frequency Notification
Note 3 Note 2
2300.1B action to department audit reporting and tracking April 15
external audit (DARTS) purposes. July 15
recommendati October 15
ons
D.43 1.43 Ad-Hoc Ad-Hoc reports to establish rates that will R Per CO FSD Director
H.21 Reports be used in pricing activities/services to request
DOE O ensure full cost recovery objectives.
2110.1A
D.44 | JCP Printing & Identifies printing & publishing R Annually FSD Director
Government Publishing information to HQ. November
Printing & Activities 3
Binding Year Plan
Regulations
D.45 JCP Commercial Identifies printing & publishing R Semi-Annual FSD Director
Government Printing information to HQ. April 30
Printing & Report JCP November 30
Binding Form 2
Regulations
D.46 DELETED
D.47 1.43; 31 USC Treasury 224 Treasury payment reconciliation R Monthly FSD Director
3513, Reporting requirements. Fiscal Year STARS 3" Working
Treasury Submittal to Interim and Year End reporting Day
Financial DOE requirements.
Manual
E. PERSONAL and REAL PROPERTY
E.1 1.55 Excess Personal Property Transferred under the A Annually — FSD Director
41 CFR 109- Personal Used Energy-Related Laboratory November 15
43.4701 Property Equipment Grant Program, the Education
Furnished to and Research Transfer Program (ERTP)
non-Federal Executive Order 12999, and for
Recipients in Economic Development.
any manner,
including
Abandonment,
Destruction or
Donation to
Public Bodies
E.2 1.55 Property Reporting requirement. TBD based on A CLOSED CO
Management SDB targets. ID Property
System and
Baseline
Government
Property
Inventory
E.3 DELETED
E.4 1.55 Non- Additions and Deletions by Line Item and R Fiscal Year FSD Director
Expendable Acquisition Costs. End October.
Personal 31*
Property
Activity
E.5 1.55 Physical Inventory Summary Report of Sensitive R Annually FSD Director
41 CFR 109- Inventories Items Having an Acquisition Cost of January 31%
1.5110 $2,000.01 or More including Fire Arms,
Ammunition, and Military Property.
E.6 1.55 Subcontractor | Physical Inventory Results With Total N Annually FSD Director
41 CFR 109- Annual Acquisition Costs of Government January 31%
1.5203 (1) Inventory Property in Possession.
Report
E.7 1.55 Stores and Summary of Reconciled Results of R Annually FSD Director
41 CFR 109- Warehouse Physical Inventories. January 31%
1.5110 Inventory
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Item Contract Title of Data Item Description Customer DOE DueDate Distribution
No. Reference Data ltem Or Action And and
Program Note 1 Frequency Notification
Note 3 Note 2
E.8 1.55 Stores Additions & Deletions By Line Iltem & R Annually FSD Director
41 CFR 109- Inventory & Acquisition Cost. January 31%
1.5110 Warehousing
Activity
E.9 1.55 Precious 3-Year Forecast for Returns and R Annually FSD Director
41 CFR 109- Metals Withdrawals of Precious Metals. December 1%
1.5110 Forecast for
Withdrawals
and Returns
E.10 1.55 Precious Tracking System Accounting for all DOE- R Annually FSD Director
41 CFR 109- Metals owned Precious Metals Regardless of January 31%
1.5110 Inventories Location.
E.11 1.55 Negotiated An annual report describing any R Annually FSD Director
41 CFR 109- Sales Report negotiated disposals of surplus personal October 31
45.304-2.50 property having an estimated fair market
value of more than $5,000.
E.12 1.55 Property Property performance objectives and R Annually FSD Director &
Performance measurements and reports of self- January 31% HQ
Objectives & assessments.
Measurement
s & Self-
Assessment
Reports
E.13 1.55 Capital Inventory Summary Report of All Capital R Every two FSD Director
41 CFR 109- Equipment Iltems. years January
1.5110 Inventories 31
E.14 1.55 Physical Wall-To-Wall Inventory Summary Report R Every three FSD Director
41 CFR 109- Inventories of Sensitive Items Having an Acquisition years January
1.5110 Cost of $2,000 or Less (Except for Arms, 31"
Ammunition, and Military Property).
E.15 1.55 Community Reports all eligible assets for Community A Monthly (by FSD Director
41 CFR 109- Reuse Reuse Organization Screening. Disposal 10““)
38.5103 Organization action will resume for these assets
(CRO) unless a CRO request is received.
E.16 1.55, Federal Reports Fiscal Year fleet vehicle data. N Annually FSD Director
1.56 Automotive Data collected in FAST is used to October 31st
Statistical Tool | support the Department of Energy’s and
System NNSA compliance with the Energy Policy
(FAST) Act, EO 13149 and the GSA SF-82
Report.
E.17 1.55 Vehicle Reports Monthly Motor Equipment R Monthly to ID FSD Director
41 CFR 109- Utilization Utilization for all INL Fleet. The annual Annual to HQ HQ
38.5103 Report report to HQ shall be an accumulation of April 1%
the entire year.
E.18 1.55 Vehicle Business Case Justification For A Annually FSD Director
Utilization Retention of Any Permanently Assigned December 31%
Business Vehicles Not Meeting Approved Vehicle
Cases Utilization Standards.
E.19 1.55 DOE On-line Reports Net Sales data for property sold N Quarterly FSD Director
Sales on-line. October,
E-Bay, BID 4 January
Assets, etc. April
July.
E.20 1.55 DOE-HQ DOE Contractors categorically manage N Annually FSD Director
Property and report property volumes and original January
Information acquisition dollar values of government-
Database owned property annually.
(PIDS)

J-l 11
12/12/05




Contract No. DE-AC07-051D14517
Modification No. M028
Section J Attachment |

Item Contract Title of Data Item Description Customer DOE DueDate Distribution
No. Reference Data ltem Or Action And and
Program Note 1 Frequency Notification
Note 3 Note 2
E.21 41 CFR 102- Exchange - For any property exchanged or sold the R Annually FSD Director
39.75 Sale Report pertinent FSC group, number of items, December 1*
OAC, exchange allowance or sales
proceeds, and source from which the
property was originally acquired.
E.22 1.55 End-User A Web-based application, this process N Annually Electronically
41 CFR 109- Reporting assists DOE with the control & January 31% On-Line Reporting
1.5110 management of government property.
The end-user process correctly assigns
assets to the correct user and updates
the INL electronic property record system
to reflect the assignments.
E.23 41 CFR 109- Report of Report of exempted vehicles from A Annually April FSD Director
38 Exempted requirement of displaying U.S. 1*
Vehicles Government tags & other identification.
Request & justify the need for temporary
removal and substitution of Government
markings.
E.24 1.55 Agency Vehicle leases not procured through the A Annually FSD Director
41 CFR 109- Purchase and | GSA Automotive Commodity Center, December 1
38 Lease of unless a waiver resulting from a GSA
Motor study is in effect.
Vehicles
E.25 1.55 Alternate Fuel | Reports annual agency performance R Annually FSD Director
41 CFR 109- Motor Vehicle | data on meeting the goals of EO13149. December 1*
38 Report
E.26 41 CFR Part Annual Real Identifies to GSA real property disposals R Annually FSD Director
102-84.55 Property for the year. October 31%
Disposal
Report to GSA
E.27 41 CFR Part Real Property Identifies disposable real property to R Annually FSD Director
102-75.1170 Report to HUD January 1%
HUD
E.28 DELETED
E.29 41 CFR Part McKinney Act Identifies disposable real property to R Quarterly FSD Director
102-75.1170 Report to HQ HUD January
July
April
October.
F. ENVIRONMENTAL REQUIREMENTS
F.1 FFA/CO and New Site Use for any discovery of previously R, As Needed DOE-EM/ER
OU 10-08 Identification unknown soil or groundwater A FFA/CO Lead
Remedial Forms contamination from past operations.
Investigation/ Location, type and extent of
Feasibility contamination.
Study (RI/FS)
F.2 DOE 0 450.1, | Quarterly Report all scheduled environmental N Quarterly: ETSD Director
Idaho Code Environmental | surveillance and compliance monitoring December 15
50, City of Surveillance samples. March15,
Idaho Falls and Hunels,
Municipal Compliance September 15.
Code Chap. 1, | Monitoring
Sec. 8 Samples
F.3 DOE O 450.1 EPCRA 311 EPCRA 311 Quarterly reports. DOE R Quarterly: ETSD Director
40 CFR 370 & | Quarterly submits to EPA (1/1, 4/1, 7/1, 10/1). December 15
EO 13186. Reports March 15
Mune 15
September 15
F.4 DOE 0 450.1 EPCRA 312 Annual EPCRA 312 report certified by R, Annually to ETSD Director
40 CFR 370 & | Annual Report | the contractor. DOE submits annually C DOE:
EO 13186. 3/1 to EPA. February14
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F.5 DOE O 450.1 EPCRA 313 Annual EPCRA 313 report certified by R, Annual: ETSD Director
40 CFR 372 & | Report the contractor. DOE submits to EPA. C June 1 to
EO 13186 DOE

July 1To EPA

F.6 40 CFR 152 — | Annual List of Approved Pesticide Usage R Annual: ETSD Director
180, & Idaho Pesticide September30
Code Chapter | Usage Report
43, Section
22-3401 to 22-

3426.

F.7 DELETED

F.8 40 CFR TSCA Site-wide TSCA Document Log and R Annually: ETSD Director
761.65 (a) (2) Document Log | Annual Inventory in accordance with EPA DOE-ID June EPA
(i) & Annual letter dtd 11/26/99. Contractor submits to 1

Inventory regulators by July 1.

F.9 40 CFR TSCA Site-wide TSCA Radioactive Waste R Annually: ETSD Director
761.65 (a) (2) Radioactive Inventory in accordance with EPA letter DOE-ID June EPA
(i) Waste dtd 11/26/99. Contractor submits to 1

Inventory regulators by July 1.
F.10 DOE 0 231.1 Annual Site Applicable information for inclusion in the R Annually: ETSD Director
DOE O 450.1 Environmental | Annual Site Environmental Report to Data by April
Reporting DOE-ID. 1, Report
sections by
May 1
F.11 DOE O 450.1 Surface Letter report to document results from R Annually: ETSD Director
Radiation the surface radiation surveys to DOE-ID. January 31
Surveys
Report
F.12 DOE O 450.1 Environmental | Update the INL Environmental Monitoring A Annually: ETSD Director
Monitoring Plan as needed. Review the plan April 30
Plan Updates annually to assess the necessity for Next update:
updates. At a minimum, the plan will be April 30, 2007
updated every three years.

F.13 City of Idaho Monthly Copy of Monthly Pretreatment Reports N Monthly: last City of Idaho Falls;
Falls Pretreatment (pH logs) to the City of Idaho Falls. day of month ETSD Director
Municipal Reports Certified by contractor. Contractor following the
Code Sewer submits to City. report period
Ordinance 8-
1-37c

F.14 DOE O 450.1 Annual Annual Groundwater Monitoring Plan and A Annually, if ETSD Director

Groundwater revision, as needed to maintain needed Distribution after
Monitoring accuracy. approval
Plan

F.15 City of Idaho IRC Liquid Copy of semi-annual IRC Liquid Effluent N Semi- City of Idaho Falls;
Falls Effluent Reports to the City of Idaho Falls. Annually: ETSD Director
Municipal Reports Certified by contractor. Contractor December 31 DOE-ID IRC
Code Sewer submits to City. & June 30 Facility
Ordinance 8-
1-37c
DOE 0 450.1

F.16 IDAPA Drinking Copy of Annual Drinking Water Fee N Annually: State of Idaho
58.01.08 Water Fee Assessment to the State of Idaho. October 30 Division of

Assessment Contractor submits to regulators. Environmental
Quality (DEQ)
ETSD Director

F.17 DELETED

F.18 DOE 0 450.1 Annual Annual Wastewater Land Application R Annually: ETSD Director
IDAPA Wastewater Permit (WLAP) Report certified by the DOE-ID
58.01.17 Land contractor to DOE. Contractor submits to February 21

Application regulators by March 1.
Permit

(WLAP)

Report
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F.19 DOE O 5400.5 | Best Available | Best Available Technology (BAT) Update A Annually: ETSD Director

Change 2 Technology Report for any discharge to soil with any September 30
(BAT) Update potential radiation release.
Report

F.20 IDAPA Fees for Fees for Construction of Ground Water R Annually: ETSD Director;

37.03.09 Construction Monitoring Wells. Contractor submits to DOE-ID Idaho Department
of Ground regulators Jan 30. January 15 of Water
Water Resources
Monitoring (IDWR)
Wells

F.21 DOE O 450.1 Shallow Shallow Injection Well Report (and verify R Annually: ETSD Director
IDAPA Injection Well status and condition of 20% of the wells). August 30
37.03.03 Report

F.22 IDAPA Deep Injection | Deep Injection Well Permit Renewals, as R As Required ETSD Director;
37.03.03 Well Permit required, to DEQ. Certified by by permit DEQ

Renewals contractor. Contractor submits to
regulators.

F.23 INL Water Comprehensiv | Submit the Comprehensive Well R Annually: ETSD Director;
Rights e Well Inventory and the Annual Water Use May 28 to IDWR
Agreement Inventory & Report (combined). Contractor submits to DOE

the Annual regulators June 28.
Water Use
Report
F.24 DOE 0 450.1 | Annual Report Annual Revegetation N Annually: ETSD Director [E]
Revegetation Assessments for disturbed sites. August 31
Assessments

F.25 40 CFR 141- Source Water | Source Water Assessments Report for R As needed. ETSD Director;
143 Assessments drinking water, revise as necessary to DEQ

maintain accuracy. Contractor submits to
regulators.

F.26 DOE O 450.1 Annual Annual Site-Wide NESHAPS radioactive R, Annually: ETSD Director;
40 CFR 61 NESHAPS emission reporting certified by the C May 31°to EPA
Subpart H Radioactive contractor. DOE submits to regulators DOE DEQ

Emission June 30. State of I[daho INL
Report Oversight Office
Distribution

F.27 DOE O 450.1 Annual Title V| Annual Title V Significant Source Criteria R, Annually: ETSD Director
IDAPA Significant Air Pollutant Emission Inventory certified C March 1 to
58.01.01.389. Source by the contractor. DOE transmits to DEQ DOE.

Criteria Air April 1.
Pollutant

Emission

Inventory for

Fee Purposes

F.28 DOE 0 450.1 Toxic Toxic Exemption Air Pollutant Report R, Annually: ETSD Director;
IDAPA Exemption Air | certified by the contractor. May 1. C April 1 -DOE DEQ
58.01.01.223. Pollutant
05 Report

F.29 DOE 0 450.1 DEQ Triennial | DEQ Triennial Air Emission Inventory R, To DOE 30 ETSD Director
40 CFR Air Emission certified by the contractor. Next due date C days prior to Copies for facility
51.30(b) Inventory expected in May 2006. Maintain the air DEQ deadline | reviews.

emissions inventory database. DEQ
Contractor submits to regulators.

F.30 DOE O 450.1 Quarterly Quarterly SMC PTC Reports, certified by R, Quarterly, to ETSD Director
PTC # P- SMC PTC the contractor. Contractor submits to C DOE DOE-ID SMC
030501 Reports DEQ (4/30, 7/30, 10/30, 1/30) 10 working Program

days before DEQ
DEQ deadline

F.31 DOE 0 450.1 Title V Reports required by the Title V operating R To DOE 15 ETSD Director;
40 CFR 70 Operating permit, certified by the contractor. DEQ working days DEQ
and IDAPA Permit deadline is 30 days after the end of the prior to DEQ DOE-ID IRC
58.01.01.300s | (IRC and INL) | reporting period for semi-annual and deadline Facility (for IRC

annual reports. Contractor submits to stated in Title V)
regulators. permit
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F.32 DOE O 450.1 Clean Air Act Maintain the AirTrack Database for N As requested. | ETSD Director
40 CFR Prevention of increment tracking of current site
51.166 Significant sources. Provide a current database
Deterioration report of PSD sources when requested.
increment
tracking
F.33 DELETED
F.34 40 CFR 61 Annual Annual NESHAPS Asbestos Notification R Annually: ETSD Director;
145(a)(4)(iii) NESHAPS certified by the contractor. Contractor December 1 DEQ
Asbestos submits to regulators by 12/21. to DOE
Notification
F.35 40 CFR 61 Annual Annual NESHAPS Asbestos Reporting R Annually: ETSD Director;
145(a)(4)(iii) NESHAPS certified by the contractor. Contractor DOE-ID DEQ
Asbestos submits to DEQ by January 31. January 15
Reporting
F.36 40 CFR 61 NESHAPS NESHAPS Asbestos D&D Notifications, N As needed ETSD Director
Subpart M Asbestos D&D | as needed. Contractor submits to DEQ
Notifications regulators.
F.37 40 CFR 68 Risk Update the Risk Management Plan - R Annually: ETSD Director
Management General Duty Clause Compliance August 1 to
Plan - General | Analysis DOE
Duty Clause
Compliance
Analysis
F.38 DOE 0 450.1 TRAPTC TRA PTC Reports certified by the R, Quarterly ETSD Director
PTC # 023- Reports contractor. Contractor submits final to C To DOE DEQ
00001 DEQ quarterly (11/14, 2/14, 5/15, 8/14). November 4 TRA Facility
February 4 Manager
May 5
August 4
F.39 DELETED
F.40 DOE O 450.1 INL CERCLA Prepare INL CERCLA Continuous R As needed ETSD
40 CFR 302 Continuous Release Reports, as needed,
Release
Reports
F.41 40 CFR 260 Consent Track all Consent Order and other R Quarterly to ETSD Director
(et seq) Order and regulatory milestones and ensure they DOE
other are met. Provide quarterly status reports January 30
Regulatory to DOE-ID and as requested. April 30
Milestones July 30
Status October 30.
Reports
F.42 40 CFR 260 Environmental | Monthly Disclosure Logs. R Monthly, or as | ETSD Director
(et seq.) Disclosure Submit voluntary environmental needed (each as
Logs and disclosure logs to appropriate Federal, appropriate) -
other State and Local regulatory agencies Federal, State and
Disclosures monthly, as needed. Provide oral or Local Agencies
written disclosures and planned DOE Director-
corrective actions outside of monthly logs Affected facility
to regulatory agencies as needed to
demonstrate effective environmental
management, in line with EPA voluntary
disclosure policy, for more significant
issues. Contractor submits to regulators
F.43 DOE O Environmental | Provide results of environmental self- N Within 30 ETSD Director
414.1A Regulatory assessments. days of QSD Director
Change 1, Processes assessment DOE-ID ESH&QA
DOE G 414.1- | and completion Oversight
1, and DOE P | Operations Program Manager
450.5. Compliance & DOE-ID
Adequacy Director(s) for
Assessments affected
facility(ies)
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F.44 40 CFR 355, Chemical Prepare Chemical Spills Reports, as N As needed ETSD Director
40 CFR 302, Spills Reports | needed, to DEQ, NRC, or USCG, (as appropriate) -
and EO 13186 | and Response | dependent on the nature of the spill. Federal (EPA,
Contractor submits to regulators. USCG, NRC),
State (DEQ) and
Local Agencies
DOE Director for
affected
Facility(ies)
F.45 DOE O 450.1 Federal Prepare and deliver to DOE-ID the R Annually: ETSD Director
Archaeological | Archaeology annual Department of Interior (DOI) February 15
Resources Program Questionnaire on the Federal
Protection Act | Report to Archaeology Program Report
of 1979 Congress
43 CFR Part 7
F.46 DOE O 450.1 Protection of Submit the INL site monitoring forms for R Annually ETSD Director
Archaeological | Key monitoring conducted to DOE-ID by to DOE
Resources Archaeologica | October 31. Support protection of key October 31
Protection Act | | and Historic archaeological and historic architectural
of 1979 Architectural properties by conducting periodic
Properties monitoring. Specific sites to be
determined each year depending on risk,
at least 5 sites per year.
F.47 DOE O 450.1 INL Cultural Annual review and update the INL R Annual, when ETSD Director
36 CFR 800 Resources Cultural Resources Management Plan, needed For external
and DOE O Management as needed. March 1 to distribution of final
1230.2 Plan DOE (after DOE review)
—12 hard copies
F.48 DOE 0 450.1 National Prepare and submit nomination R, As requested ETSD Director
National Registry of packages to DOE-ID for historic A
Historic Historic properties to the National Register Of
Preservation Places Historic Places in accordance with
Act of 1966, Nomination established guidelines and regulations,
as amended, Packages as needed and agreed each year.
36 CFR Part
800
F.49 DELETED
G. SAFEGUARDS & EMERGENCY SERVICESREQUIREMENTS
G.1 DOE O Material Complete review of the Material Control R, A Annually: SD Director
474.1A Control and and Accountability Plan by March 31 R -45 March 31
Accountability | annually per DOE O 474.1A. days
Plan A-7
days
G.2 DELETED
G.3 DOE 0 470.1 Site Meet the requirements of the Safeguards R, A Annually: SD Director
Change 1 Safeguards & & Security Strategic Plan (SSSP). R-21 September 30
Security Plan Complete review of the SSSP and days
(SSSP) update as necessary annually by A-7
September 30. days
G.4 DOE O Emergency DOE HQ Quarterly Performance N Quarterly Emergency
151.1B Management Measures. January 1 Management
Performance April 1 Program Manager
Measure July 1
October 1
G5 DOE O Emergency Annually submit the updated INL R- 21 Annually, Emergency
151.1B Management Emergency Management Plan. days October 1 Management
Plan A -7 days Program
Administrator
G.6 DOE O Emergency Submit Emergency Readiness R, A Annually, Emergency
151.1B Readiness Assurance Plan updates compliant with R-21 August 30 Management
Assurance the governing directives annually. days Program
Plan A - 7 days Administrator
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G.7 DOE O Hazards Submit Hazards Assessment Document R, A As required Emergency
151.1B Assessment updates compliant with the governing R-21 Management
Document directives. days Program
A - 7 days Administrator
H. OPERATIONS, SAFETY, HEALTH and QUALITY ASSURANCE REQUIREMENTS
H.1 DOE O Startup The SNRs shall include, at a minimum, R-14 Semi- QSD Director;
425.1C Notification the level of readiness activity and the days Annually: AM/LO; AM/R&D
Reports proposed startup authority level. A -7days | January &
(SNRs) July
H.2 DOE O Conduct of Conduct of Operations Conformance R-21 As needed QSD Director;
5480.19, Operations Documents (e.g., matrices). days AM/LO
Change 2 Conformance A - 7 days
Documents
H.3 DOE O Personnel With respect to the selection,
5480.20A Selection, qualification and training of personnel for
Change 1 Qualification INL nuclear facilities:
and Training
for Nuclear a. Prepare and submit a Training a.and b. a.and b.
Facilities Implementation Matrix to the R-21 Within 90 QSD Director;
DOE Manager for review and days days of AM/LO
approval. A —7days | contract
takeover
b.  Procedures for exemptions to
specific training or qualification
requirements for an individual.
c.  Provide written requests for
certification extensions to the C. c. As needed
DOE Manager for approval. R — 7 days
A —7 days
d. Prepare and submit an
assessment of the need for a d. d. As needed
simulator, for Category A test R -30
and research reactors only. days
A -7 days
Report of periodic systemic
evaluations of training and e. Biennially,
qualification programs. Perform e.N initial due in
periodic (at least biennially) July 2005
systemic evaluations of training and
qualification programs.
H.4a 10 CFR 830 Real Property AM/LO;
Subpart A, Asset a. A maintenance management a.N a. DOE Maint.
DOE O Management program that includes a As needed Program Manager
430.1B; DOE condition assessment of the
P 450.4 real property assets, a work
control system, management
of deferred maintenance, a
method to prioritize, and
systems to budget and track
maintenance expenditures.
b. Identification of 5-year b. A b. Include
maintenance and repair annually in
requirements (sustainment) Ten year Site
and funding for deferred Plan
maintenance reduction. submittal.
See Item |.3
c. ldentification of 5-year c.A
recapitalization requirements c. Include
to replace or modernize annually in
existing facilities. Ten Year Site
Plan
submittal.
See Item |.3
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d. Condition assessments must d. N
be performed on real property d. Condition
assets at least once within a Assessment
five-year period, and may be Program will
required more frequently for support the
mission essential facilities and reporting
infrastructure. requirements
of FIMS.
H.4b DOE 0 433.1 Maintenance Maintenance Implementation Plan (MIP) R, A Within 120 AM/LO; DOE
Management that uses a graded approach to address R-21 days | days of Maint. Program
Program for Nuclear Facility Maintenance program A- 7 days contract to Manager
DOE Nuclear requirements. revalidate
Facilities existing
MIP(s) are in
compliance.
Biennial
review and as
needed for
changes.
H.5 10 CFR 830 Documented Provide a schedule for maintaining N As needed QSD Director;
Subpart B Safety safety basis for nuclear facilities current. AM/LO
Analyses
(DSASs),
Technical
Safety
Requirements
(TSRs),
Unreviewed
Safety
Questions
(USQs)
H.6 10 CFR 830 DSAs, TSRs, a. Submit new PDSAs, DSAs, TSRs a. R/IA-90 a. As needed a. & b. DSAs,
Subpart B USQs b. Submit annual DSA updates, and days b. IAW Annual | TSRs; NE-ID
TSR changes b. RIA - update Manager; AM/LO -
c. Submit summaries of USQ 90 days Schedule USQs: AM/LO;
determinations. c. N c. Annually - Director OSD
January
H.7 DELETED
H.8 10 CFR USQ Process Submit to DOE a procedure for the USQ R -30 Initial: within NE-ID Manager;
830.203 Process that meets the requirements. days 90 days of AM/LO; QSD
A —7 days | contract Director
takeover;
Revisions: as
needed
H.9 SOW 2.4.B, Integrated a. Prepare and submit for DOE AM/OS
48 CFR Safety approval, ISMS Description a. Initial: (a) Final ({0
970.5223-1, Management Document prior to contract start R-21 Approved -
DOE 0 450.1, takeover for the INL. The annual days prior to
DOE O review and update of the INL ISMS A —7days | contract
414.1B Description Document shall be takeover;
Change 1, submitted to DOE for approval by Updates:
DOE P 450.4, January 30, starting the second R —-45 (a) Updates —
and DOE G contract year and thereafter. This days Annually:
450.4-1B, description document will include A-15 January 30
Volumes 1 the EMS. days
and 2
b.  Annual ISMS Safety Performance b. (b) Final
Objectives, Performance Measures R -30 Approved -
and Commitments Affirmation days prior to
(Annual Affirmation). A-15 contract
days takeover
(b) Annually:
December 15
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H.10 48 CFR Authorization Develop and submit for approval R -30 As needed NE-ID Manager;
970.5223-1, Agreements Authorization Agreement(s), if days AM/LO
DOE P 450.4, determined to be necessary by the A —7 days
and DOE G contractor and the DOE funding
450.4-1B, program.
Volumes 1 & 2
H.11 DOE O Fire Protection | Perform biennial management N Biennial: QSD Director
420.1A and Fire effectiveness assessments of the September
Marshal Program per DOE G 440.1-5 and provide
assessment results to DOE.
H.12 | DELETED
H.13 | DELETED
H.14 | DELETED
H.15 | DELETED
H.16 DOE M 231.1 Fire Protection | Submit the Annual Summary of Fire Review March 31 DOE Fire
Program Damage covering the fire protection and Protection
program and loss experience of the Submit to Engineer
previous year. EH-1
H.17 | DELETED
H.18 DOE O Injury and Provide monthly injury/iliness summary N By the 10" of QSD Director
440.1AA lliness reports to DOE, including Injury/lliness, each month
Reporting TRCR and DART Case Rate, an
analysis of performance measures, data
for trends and lessons learned.
H.19 DOE O Injury and Enter the appropriate data from the DOE N For New: CAIRS Direct
440.1A, DOE lliness Record | F 5484.3 (or equivalent) into CAIRS for Twice Monthly | Data Entry
M 231.1-1A, keeping each new or revised occupational injury For Revised:
and 29 CFR and illness. Quarterly
1904 January 10
April 10
July 10
October 10
H.20 DOE O Criticality Conduct an annual self-assessment to N Annually QSD Director
420.1A and Safety elements of ANSI/ANS 8.1 & 8.19 and September 30
ANSI/ANS 8.1 | Program provide DOE with the results.
&8.19
H.21 10 CFR 835 DOELAP Biennially submit a Request to DOE for R -30 Biennially: QSD Director
Subpart E Accreditation recertification of the INL dosimetry days Based on last
of Dosimetry programs. A — Per accreditation
Program DOE-EH
Protocols
H.22 | DELETED
H.23 DOE O Fire & Life Report of fire and life safety system N Quarterly: NE-ID Fire
420.1A, DOE Safety System | preventive maintenance activities, within October 30, Protection
0 430.1B, & Preventative nuclear facilities. January 30, Engineer
DOE 0 433.1 Maintenance April 30, NE-ID
July 30 Maintenance
Program Manager
H.24 DOE O Fire & Life Report of fire and life safety system N Quarterly: NE-ID Fire
420.1A, DOE Safety System | preventive maintenance activities for all October 30 Protection
0 430.1B, & Preventative water-based fire suppression systems January 30 Engineer; NE-ID
DOE 0 433.1 Maintenance within all Site areas to DOE. April 30 Maintenance
July 30 Program Manager
H.25 DOE M 231.1- | Annual Annual dosimetry report and historical N Annually NE-ID
1A, Dosimetry dose reports as requested. March 31, and | Radiological
Change 1 Report as requested Controls Program
Chapter lll Manager
H.26 DOE O Five-year Five-year long-range staffing plan for all N Annually AM/LO; QSD
5480.19 Long-Range Site Areas to DOE. January 2 Director
Change 2 Staffing Plan
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H.27 10 CFR 830 Quality This QAP shall integrate the R, A Initial: Within NE-ID Manager;
Subpart Aand | Assurance performance expectations of the QA R -30 90 days of QSD Director
DOE O program Rule and Order with a consensus days contract
414.1B standard for quality assurance. The A -7 days | takeover
standard selected should suit the
products and services of the organization Revisions:
(e.g., ASME NQA-1) and its customers. Annually
H.28 H.5 Management Provide DOE a schedule of planned N Initial: May 1, AM/OS; AM/AS;
10 CFR 830 and Management and Independent 2005 CO
Subpart A, Independent assessments.
DOE O Assessments Annually:
414.1B & DOE October 31
P 450.5
H.29 10 CFR 830 Management Provide a status of management and N Quarterly: AM/OS
Subpart A & and independent assessment activities to (Within 60 AM/AS
DOE O Independent DOE to include analysis of any days after the | CO
414.1B Assessments significant findings and identified trends. end of the
quarter)
I. PROGRAMS
1.1 Voluntary Tank Closure Closure Plan in accordance with RCRA R In compliance ETSD VCO Lead
Consent Order | Plans Regulations. with VCO
schedule
1.2 Voluntary VCO Annual Provide input to VCO Annual Report to N Annual, ETSD VCO Lead
Consent Order | Report ICP Contractor. October
1.3 DOE Order Ten Year Site Content in accordance with DOE Order. A March 30 & NE-HQ - 10
430.1B Plan September 30 DOE-ID - 30
EM-HQ - 10
Other HQ - 10
1.4 DOE Order INL Building Defines DOE Secretarial Office owner for A September 30 NE-HQ
430.1B Ownership each building and major structure under or As req’d. EM-HQ
Database the purview of DOE. Update List 246 to DOE-ID
reflect deletions or additions
1.5 DOE Order Comprehensiv | Documents long-term land use plan and A September 30 NE-HQ
430.1B e Facility and planning maps for facility areas, must or As req'd. EM-HQ
Land Use include Record of Decision data. DOE-ID
CERCLA Plan
1.6 DOE Order Site Integrated | Describes all planned General Plant R March 30 & NE-HQ
430.1B Infrastructure Projects and Line ltem Capital Projects September 30/ | DOE-ID
Ten-Year under the purview of DOE (includes for 05 the first
Acquisition projects funded by NE and other report is due by
and programs EM, NNSA, etc. at INL). June 17, 2005
Recapitaliza-
tion Projects
Plan
1.7 DOE Order General Describes planned General Purpose R Annually, NE-HQ
430.1B Purpose Capital Equipment purchases. October 30 DOE
Capital
Equipment
Five-Year
Acquisition
Plan
1.8 DOE Order Annual Documents earthquake activity on and N Annually DOE-ID
430.1B Earthquake around the INL September 30
report
1.9 DOE Order Annual Electronic data to DOE-HQ, Federal N Annually DOE-FEMP
430.2A Energy Usage | Energy Management Program describes November 30 DOE-ID
Report current year energy usage
1.10 Idaho Power Annual Forecast energy usage for the next 12 R Annually NE ID
Contract with Energy Usage | months September 30 Idaho Power -1
NE ID Forecast to
Idaho Power
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Item Contract Title of Data Item Description Customer DOE Due Date Distribution
No. Reference Data ltem Or Action And and
Program Note 1 Frequency Notification
Note 3 Note 2
.11 Interagency Technical Maintain the Technical Data Package A As required Dept. of Army - 1
Agreement # Data Package | and issue revisions as directed by Dept. DOE
DE-A107- Requirements | of Army in accordance to the reference
891D12865 Document 03 document.
MOU Between
Dept. of Army
and DOE
1.12 Interagency Technical Maintain the Technical Data Package A As required Dept. of Army - 1
Agreement # Data Package | and issue revisions as directed by Dept. DOE
DE-A107- Requirements | of Army in accordance to the reference
891D12865 Document 04 document.
MOU Between
Dept. of Army
and DOE
1.13 Interagency Quality Develop a Quality Control Plan in A As required DOE
Agreement # Control Plan accordance to the reference document.
DE-A107-
891D12865
MOU Between
Dept. of Army
and DOE
.14 Interagency Operating Provide a monthly report in accordance R Monthly, 10" or | DOE SMC
Agreement # Reports with the reference document. next business Division Director,
DE-A107- day Team Lead,
891D12865 DOE CFO SMC
MOU Between Program Analyst
Dept. of Army
and DOE
1.15 Interagency Five Year Submit projected budgets across SMC R Semi-annually Dept. of Army — 1
Agreement # Funding Program business tasks for current year A October DOE
DE-A107- Profile and next 5 fiscal years in accordance to April
891D12865 reference document.
MOU Between
Dept. of Army
and DOE
1.16 Interagency Annual An annual budget will be submitted to the R Annually Dept. of Army - 1
Agreement # Detailed Work | Dept. of Army for review and approval in A September DOE
DE-A107- Plan early September for the following year in
891D12865 accordance to the reference document.
MOU Between
Dept. of Army
and DOE
1.17 Interagency SMC Special DOE and its contractors will use the N if SAP As directed by SMC Division
Agreement # Access Dept. of Army Special Access Program used Program Office | Director
DE-A107- Program (SAP) Classification Guide or may use
891D12865 Classification local guides based upon these and R, A by
MOU Between | Guidance approved by Dept of Army in accordance Dept. of
Dept. of Army with the reference document. Army for
and DOE local
guides
1.18 Interagency Special DOE and its contractors will use the N if Army | As directed by SMC Division
Agreement # Access Dept. of Army Security Procedures Guide Guide Program Office | Director
DE-A107- Program - or may use local guides based upon used
891D12865 Security these and approved by DA in accordance R, A by
MOU Between | Procedures with the reference document. Dept. of
Dept. of Army Guide Army for
and DOE local
guides
1.19 Interagency SMC DOE and its contractor will provide R As directed by SMC Division
Agreement # Counterintellig | support through the INL A Program Office | Director
DE-A107- ence Plan Counterintelligence Office for
891D12865 implementation of the SMC
MOU Between Counterintelligence Plan in accordance
Dept. of Army with the reference document.
and DOE
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Item Contract Title of Data Item Description Customer DOE Due Date Distribution
No. Reference Data ltem Or Action And and
Program Note 1 Frequency Notification
Note 3 Note 2
1.20 Interagency Quarterly DOE and its contractors will use a five (5) A Quarterly SMC Division
Agreement # Security year reinvestigation period for personnel Director
DE-A107- Clearance security clearances of personnel in
891D12865 Reinvestigatio | accordance to the reference document.
MOU Between | n Report
Dept. of Army
and DOE
1.21 SAP Security SAP Provide a written Operations Security R As directed by SMC Division
Procedures Operations Plan to protect Program SAP National A DOE SMC Director
Guide Security Plan Security Information in accordance to the Program Office
reference document
1.22 SAP - Program Report on Program security reviews in R As directed by SMC Division
Security Security accordance with reference document. Program Office | Director
Procedures Reviews or Dept. of
Guide Army
1.23 SMC Program | Engineering Provide a monthly report in accordance R Monthly, 10" or | DOE SMC
Management Project Status | to the reference document. next business Division Director
Plan day DOE CFO SMC
Program Analyst
1.24 SMC Program | Engineering Provide a quarterly report in accordance R Quarterly DOE SMC
Management Projects, to reference document. Division Director
Plan Environmental DOE CFO SMC
and Waste Program Analyst
Management
Quarterly
Review
1.25 SMC Program | In-Production- | Provide information in accordance with R Semi-annually DOE sMC
Management Review (IPR) the reference document. in October and Division Director
Plan April
1.26 SMC Program | Engineering Provide Engineering Projects Five Year R Annually, DOE sMC
Management Projects Five Plan in accordance with the reference A Draft last day in | Program Office
Plan Year Plan document. July, finalized
in October
1.27 DELTETED M028
1.28 DOD 5220.22 NISPOM Perform a review of SMC SAP Program R April 27, 2006 DOE sMC
— M National Security to NISPOM and its supplement to Division Director
Industrial Review maintain compliance to SAP Security
Security Procedures Guide and to Interagency
Program Agreement # DE-A107-891D12865
Operating MOU Between Dept. of Army and DOE.
Manual
1.29 DOE O 413. LDRD Annual Detailed annual report of LDRD N Annually by CO, Chief
2A report expenditures and Technical projects and March 31 Scientist
accomplishments.
1.30 DOE O LDRD Annual Plan for managing LDRD A Annually by CO, Chief
413.2A Management initiatives funded and processes. August 15 Scientist
plan
1.31 DOE Policy INL Strategic Annual Strategic Plan describing INL A Annually by DOE Manager,
Manual, Plan mission, vision, critical attributes and October 1 CO, CFAO, Chief
Secretary of strategies from an INL-wide perspective. Scientist
Energy
Guidance;
Annual
Instructional
Planning
Instructions
1.32 DOE O ATR Restart Reactor Start-up Recommendation R Following each | DOE-ID TRA
425.1C Recommendat | following completion of outages, prior to outage Director
ion startup. In compliance with approved
Contractor startup plan/procedure
1.33 Deleted MO028
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Item Contract Title of Data Item Description Customer DOE Due Date Distribution
No. Reference Data ltem Or Action And and
Program Note 1 Frequency Notification
Note 3 Note 2
1.34 DOE O 470.1 Compliance Deliverables required by the DOE As As defined in As defined in
and with Manager’s Standing Orders. Standing defined order order
supplemental Manager’'s Orders and direction to discontinue will in order
guidance DOE | Standing be formally issued to the Contractor by
N 473.8 Orders the Contracting Officer
1.35 H.23 ATR Year to date program performance N Annual, 10 copies
Programs status, outlook, issues, actions needed, R typically
Mid-Year and Agreements and Commitments March/April
Review
1.36 H.23 NR Annual Year-to-date program performance R Annual, as 20 copies
Budget status, out-year program requirements, scheduled
Briefing funding issues, unfounded needs, and
Agreements and Commitments.
1.37 Section J, Plan for This detailed plan describes the A August 17, 06 CO
Attachment P Future ATR approach along with the overall schedule AM/R&D
Spent Fuel for the design, construction, and startup AM/LO
Storage of alternate ATR spent nuclear fuel
storage to be operational in order to
support ATR SNF beyond 2010. This
plan must describe the approach
(including alternatives), budget requests
and timing and provide the overall
schedule (including major milestones and
deliverables). Any required DOE
approvals or actions shall also be
described in the plan
1.38 Section J, Plan for This detailed plan describes the A Contact Handle | CO
Attachment P Alternate Off- approach along with the overall schedule LLW — AM/R&D
site for having an off-site LLW capability in March 15, 06 AM/LO
Radioactive place for contact handled waste by
Waste October 1, 2008 and for remote handled Remote Handle
Disposal waste by October 1, 2009. The plan shall LLW-
also describe the continuous involvement June 14, 06
of INL tenants in this process, including
Naval Reactors to assure the needs of all
parties will be met by the new capacity.
This plan must describe the approach to
the management of the effort, the
technical approach (including
alternatives), budget requests and timing,
and provide the overall schedule
(including major milestones and
deliverables). Any required DOE
approvals or actions shall also be
described in the plan.

Note 1. A = Approval; C = Certification by DOE (required for some regulatory documents; certification requires hardcopy submittal); R =
Review and comment; N = No action — Information only. Unless otherwise specified, the length of time for DOE review or approval will be 30

calendar days.

Note 2. This column identifies the position to receive delivery notification. Each deliverable will be available to DOE in electronic form per
Section C.3 unless hardcopies are specified.
Note 3. The term “days” means calendar days unless otherwise specified.
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Appendix A
Data Item Descriptionsfor Project Management System, Baselines, and Baseline Reporting
Project Management System Deliverable

The Project Management System document must describe the policies, procedures, and tools that assure projects are completed on time and within
budget. The document will address how this will be applied to all work scope, using a graded approach based upon the nature, complexity, risk, size,
and sensitivity of the work being performed. Elements of the system will include the Project Management Control System, a description of the
development and control of the Baseline, and a description of baseline status reporting. Attributes of this system shall include: definition and
organization of the work scope, planning, scheduling and cost estimating; work authorization; performance assessment; change management; reporting;
and closeout. The following is additional definition to be addressed for these elements.

a. INL Project Management Control System:

The system must describe all elements of the Contractor’s Project Management Control System (formal processes and controls) that will support
successful completion of all contract work scope (e.g., R&D, site services, infrastructure, indirect funded activities, etc.). The system must be
disciplined and result in accurate work scope definition, organization, planning, estimating, budgeting, scheduling, authorizing, assessment, reporting,
change management, record keeping, and project closeout. The contractor’s approach to organizing and defining work (e.g., WBS) will be included,
and the detailed baseline will provide this definition down to the lowest level that the work will be managed. The system must be compatible with the
“ID Work Control Process” provided in Section 1V of this Appendix A. The system must also:

1. Avrticulate the management policy, processes and controls utilized to manage and control work, complete Contract requirements, and meet the
requirements of earned value management systems as applicable.

2. Implement a reliable estimating system using sources such as bids, historical, non-historical, parametric and other generally accepted
estimating data for estimate development. Describe how historical records will be maintained and available for use for cost estimate
development.

3. Address the details of the change control process, including both internal and external approval processes. The Contractor must propose
authorization thresholds to define DOE and Contractor change authority. Include a description of the approach to the identification and
handling of changes in each of the general groupings below.

i Changes beyond Contractor Control
o New work (within the general scope of the contract) resulting from Contracting Officer direction to the contractor, new
regulatory requirements, and/or change to a Record of Decision outside of the initial Statement of Work.

e Budget reductions by the Government greater than 10% below the base case funding as specified in elsewhere in this
contract.

J-1 24



Contract No. DE-AC07-051D14517
Modification No. M028
Section J Attachment |

e  Contracting Officer direction or Contracting Officer-initiated actions/events which have a demonstrable material effect
on the performance of this contract.

e Changes to the level of the mandatory services prescribed by tenant agreements (Section J, Attachment F)

e Contractor inability to meet commitments, due to funding limitations due to such things as continuing resolution.

ii. Changes for which the Contractor is accountable (will not change baseline, but addressed as variance)

o Differences between the contractor's Estimate at Completion and the baseline. This includes the initial baseline
submittal due as prescribed in the deliverables table and all baseline updates.

Salary increases above any assumed escalation.

Innovative Management/Planning ideas implemented by the Contractor or subcontractor and staff.

Contractor initiatives for technology, process, etc. implemented by the Contractor or subcontractor and staff.
Change in baseline cost or schedule through subcontracting.

Poor engineering or estimating by Contractor or subcontractor.

Poor management decision by the Contractor or subcontractor, including actions by staff.

Contractor controlled action that results in an accident or delay mission.

Subcontractor controlled action that results in an accident or delay of mission.

Inadequate schedules which do not anticipate previously agreed DOE review/approval durations.

Inadequate coordination with EPA/State or other groups impacting actions under the Contractor's control.
Increases or decreases in scope that are within the range of approved INL Project Baseline assumptions.

ES&H violation by Contractor or subcontractor, including consequential investigations and impacts.

Fines or penalties imposed by DOE or other regulatory agencies due to the contractor's action, or inaction. (This
includes fines levied against DOE based on Contractor performance).

Willful misconduct or lack of good judgment by Contractor or subcontractor.

e  Stoppage of work due to safety or environmental compliance.

b. INL Baselines

The system document must describe the Contractor’s formal processes for developing, maintaining, and controlling an integrated and auditable scope,
schedule, and cost baseline for the INL. “Auditable” requires both vertical traceability from the lowest to the highest levels of detail within the WBS and
lateral traceability from the technical scope definition to the scheduled estimate to the basis of the cost estimate. The system document must address the
processes for developing, maintaining and controlling:

1. Work scope descriptions,
2. Schedules to implement the project work scope,
3. Cost to implement project work scope on the projected schedule. (Documented defensible Basis of Estimates (BOE) must be prepared to

support the rationale and justification for estimated costs.)
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4, Risks to achieving the baseline in terms of scope, schedule and cost estimate risks and approach to mitigation.

c. INL Baseline Reporting

The requirements and procedures for the Contractor’s baseline reporting system must be described in the system document. Content, frequency and
distribution of reporting must be addressed. A description of all reporting in response to the CDRL must be included.

1. INL Baseline Deliver able

The Contractor must develop, maintain and control baselines as described in the Contractor’s project management system document. The INL
Baseline must contain complete scope, schedule, and cost information (including contingency). The INL baseline must also support development and
maintenance of an integrated ID Baseline and the annual budget process. Baselines must include both lifecycle scope, cost and schedule information as
well as annual detailed work planning (for the current year). The technical work scope, schedule, and cost defined in the INL baseline must be

organized in a manner (e.g., individual project, area, sponsor) agreed to by DOE or other program sponsors. The following elements must be addressed
in the baseline:

a. Scope: The detailed description of activities, facilities, and materials to be performed or used shall tie to the defined work elements. Key
assumptions indicating performance or milestones to be accomplished shall be included along with bounding assumptions for the specific
work.

b. Schedule: Each activity in the top-level logic shall be a traceable rollup from the contractor’s more detailed schedules utilized to manage and

control the execution of the work. There shall be a one-to-many relationship between the top-level and the lower-level logics. The Contractor
shall provide DOE monthly schedule updates and shall work with ID to resolve schedule discrepancies.

c. Cost: The INL Baseline shall include a summary of the project cost baseline at the specific funding level by fiscal year (five year plan), and a
monthly spending plan for the current Fiscal Year (FY) at one level below the specified funding target. The INL Baseline and supporting

documentation package shall be submitted to ID. A graded approach may be taken as defined in the contractor’s Project Management System
document.

d. Change Control Process: The Contractor shall implement disciplined change management system according to the methods approved in the
Project Management System document. Change control and trend monitoring shall be addressed.

[i. INL Baseline Reporting Deliver ables
Reports submitted in accordance with the CDRL must:
a. Report performance on the technical work scope, schedule, and cost profile defined in the INL baseline at a level (e.g., individual project, area,

sponsor, program) agreed to by DOE. Reporting must be in terms of both progress against annual work plans and overall lifecycle baseline.
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Baseline status reports must be prepared and transmitted to DOE as scheduled in the CDRL. Monthly reports will provide data for the prior
calendar month. Quarterly, semiannual, and annual reports will cover the prior quarter, half-year or year, respectively. Status reports must
include narrative and performance curves (e.g., earned value analysis based on the schedule) for the cost and job hour status (e.g., planned,
actual, and forecast percents complete and Estimates at Complete). The percent variances must be identified and explained. Status reports
must include data for the total contract cost and performance for the major WBS elements. Requirement sources (e.g., DOE O 413.3 and non-
DOE sponsor requirements) must be considered and addressed in the design of reports.

IV. ID Work Control Process

]

Primarily DOE Action

Primarily Contractor Action

D [ ] Joint Contractor DOE Action
Contract
Proposal Baseline Work lhD_ I D

Formulation H Execution Technica . :
’— o > * Authorization Budget Financial

ID ID Coordination Plan

Review Review

This general process applies to work performed at INL.

ID Contract — This document provides the basic framework for scope along with financial and budget requirements.
Proposal Formulation — the Contractor will prepare proposals as prescribed by DOE in the UNICALL and

other DOE guidance.

ID Review — ID will review proposals for adequacy and completeness.

HQ Actions — HQ will submit budgets and requests for funding, etc.

Baseline Execution — Baselines and annual work plans (detailing current year work scope) are prepared by the Contractor.

ID Review - ID will review proposals for adequacy and completeness.

Work Authorization — ID will provide work authorization documentation. Both ID and Contractor sign.

ID Technical/Budget Coordination — ID technical and budget groups will coordinate work to assure funding and work
authorization are congruent.

ID Financial Plan — The Fin plan will be prepared and sent to the Contractor via contract modification.
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